

Community High School District 99 Downers Grove, IL  
 Transition Building Addition



Monday November 7th, 2022 1:00 PM

Bid Group #01

Bid Package #19 Painting

Bidder	Base Bid	Alt #2 DEDUCT	Alt. #3 DEDUCT	Alt. #4 ADD	Alt.#6 ADD	Alt. #8 ADD	Alt. #9 ADD	Bid Security	ADDM #1	ADDM #2	ADDM #3	ADDM #4	ADDM #5
All Tech Decorating Company Romeoville, IL	\$39,990.00	\$1,200.00	\$1,200.00	\$800.00	\$2,400.00	\$44,750.00	\$600.00	X	X	X	X	X	X
Cosgrave Construction Joliet, IL	\$53,625.00	\$1,165.00	\$2,910.00	\$800.00	\$2,500.00	\$20,000.00	N/A	X	X	X	X	X	X
DES Painting Chicago, IL	\$44,415.00	\$1,800.00	\$4,900.00	\$1,200.00	\$2,700.00	\$15,000.00	\$1,300.00	X	X	X	X	X	X
Oosterbaan & Sons Painting Posen, IL	\$53,800.00	\$1,100.00	\$1,600.00	\$1,500.00	\$2,900.00	\$24,700.00	\$1,100.00	X	X	X	X	X	X
Nedrow Painting Aurora, IL	\$56,200.00	\$3,600.00	\$5,200.00	\$800.00	\$2,200.00	\$22,000.00	\$800.00	X	X	X	X	X	X