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DATE: June 27, 2019

FROM: Wight & Company
2500 N. Frontage Road
Darien, IL  60561

SUBJECT: ADDENDUM #2 TO THE BIDDING DOCUMENTS FOR:
NORTH HIGH SCHOOL BID GROUP #7
MASTER FACILITY PLAN IMPLEMENTATION
COMMUNITY HIGH SCHOOL DISTRICT 99
NORTH HIGH SCHOOL
4436 MAIN STREET
DOWNERS GROVE, IL 60516

This addendum forms a part of the Bidding Contract Documents, dated June 7, 2019. Bidders must acknowledge 
receipt of this Addendum in the space provided on the Bid Form.

I.  Clarifications 
1. None

II.  Specifications

1. None

III. Scope of Work

1. BP 51 Masonry
2. BP 52 Steel
3. BP 53 Roofing
4. BP 54 Plumbing

IV. North High School Schedule 

1. Bid Schedule

END OF ADDENDUM
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BG7 PHASE B PART A BP51 SCOPE OF WORK FOR MASONRY – NORTH HIGH SCHOOL

Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope 
listed below.  Please see entirety of bid documents for all scope requirements.  

1. This TRADE CONTRACTOR shall reference ALL General, Logistics Plan, Civil, 
Structural, and Architectural drawings in this Bid Group 7A as they relate to Masonry.  
This TRADE CONTRACTOR shall read all Specification Sections in this manual as well 
as Notes and General Notes included in the drawings as they pertain to this scope of 
work.  This TRADE CONTRACTOR shall review the project SCHEDULE included in this 
project manual and provide sufficient manpower and equipment to complete this TRADE 
CONTRACTOR’s scope of work within the designated durations provided.  

2. This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
materials, skilled and/or licensed labor, equipment, tools, etc... to complete all aspects of 
this trade contractor’s work including all Interior/Exterior CMU Walls, CMU infill Walls, 
Face brick, Cast Stone Profiles, Bond beams,  Brick infill, Rigid Cavity Insulation, Air 
Barrier, Flashings, SS Drip Edges, Vents, Weeps, Mortar Net, & Reinforcements,  per 
The Contract Documents and as detailed on Wall Types A8.0,& all plans and sections.  

Note: Bullnose CMU is required at ALL exposed block edges.  

Note: This TRADE CONTRACTOR shall be responsible for ALL rigid cavity insulation 
that are shown to be installed behind CMU/ brick walls. Refer to wall section details for 
further instructions.

Note:  Air Barriers are intended to be behind all masonry veneer construction.  This 
TRADE CONTRACTOR shall include air barriers behind ALL veneers even if the 
enlarged details do not indicate.

Note: This TRADE CONTRACTOR is also responsible for furnishing and installing all of 
the U.L. Labeled Mineral Wool Fire Safing to fill gap called for at head of wall below metal 
deck at ALL CMU walls

Note:  This TRADE CONTRACTOR shall acknowledge the required special inspections 
and Masonry notes on sheet S0.1A.  This TRADE CONTRACTOR will be responsible for 
all reinforcement details as shown on sheet S1.1A & S1.2A.   Inspections & Testing will 
be provided by CONSTRUCTION MANAGER.

3. This TRADE CONTRACTOR shall be responsible for furnishing and installing all interior 
caulking/filler/sealant etc… at control joints and/or where the masonry abuts dissimilar 
materials as required per the plans and specifications.

4. This TRADE CONTRACTOR shall make accommodations for recessed items as shown 
on the Contract Documents like FEC’s, Access Panels, Electric Boxes, Hand Dryers, 
etc…  Cut sheets of ALL recessed items will be readily accessible to all parties through 
Submittal Exchange.

Note: CMU cut outs of Electric Boxes and other recessed items that are cut too large for 
standard wall plates will need to be removed, repaired and replaced prior to painting at 
no additional cost to the owner.  

5. This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
reinforcing requirements, including reinforcing bars, bond beams, lintels, dowels, wire 
mesh, wall ties, straps, pins, anchors, welding of ties/anchors to columns, and any other 
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items required for completion of this trade contractor’s work as indicated in the plans and 
specifications.

Note: Steel Lintels will be required for new windows & doors in existing masonry walls 
and  Installed by this TRADE CONTRACTOR but furnished by OTHERS.  Lintel sizing 
shall be per Structural sheet S0.2B Loose Lintel Schedule.

Note:  The bent plate or steel angle at top of wall per details 6 & 7 on sheet S1.2 will be 
PROVIDED & INSTALLED by this TRADE CONTRACTOR.

6. This TRADE CONTRACTOR shall be responsible for all scraping, rubbing, cleaning 
(chemical wash) and rinsing of this TRADE CONTRACTOR’s work in a timely manner in 
order that it be left in a finished state and/or ready to accept further finishes by OTHERS 
as indicated in the plans and specifications.
  

7. This TRADE CONTRACTOR shall be responsible for scraping excess mortar off of the 
floor ON A DAILY BASIS and/or for protecting the floor from mortar to avoid 
staining of concrete floors.

8. This TRADE CONTRACTOR shall be responsible for all expansion and/ or control joints 
assemblies required as shown and/or as required by the technical agency having 
jurisdiction (i.e. National Concrete Masonry Association (NCMA), etc...), including but not 
necessarily limited to all expansion and control joint fillers, compressible filler, preformed 
compressible corrugated rubber deck closures, fire-safing, fire-caulking, sealant, backer 
rods and preformed gaskets as indicated in the plans and specifications.

9. This TRADE CONTRACTOR shall be responsible for all tooled joints in all exposed 
masonry work as required and as indicated in the plans and specifications.

Note: Tooled Mortar Joints are required to full height of wall to structure in exposed CMU 
locations.

10. This TRADE CONTRACTOR shall be responsible for grouting in and protecting all Hollow 
Metal Door and Window Frames in masonry partitions as required and/or indicated in the 
plans and specifications.

Note: All Hollow Metal door or window Frames in masonry walls are supplied by 
OTHERS and set in place by this TRADE CONTRACTOR.  All hollow metal frames in 
masonry walls shall be grouted solid by this TRADE CONTRACTOR.  

11. This TRADE CONTRACTOR shall be responsible for cutting down portions of piers along 
column line 1, per detail 8 on S3.5B, and per building elevations.

12. This TRADE CONTRACTOR shall be responsible for removing existing brick as required 
to allow for new CMU wall construction, along column lines A-B. Refer to detail 1 on 
S2.1B-EP for further details.

13. The cast stone copings, base, infills, ornaments, stone bands, sills and pilaster details 
shown on exterior elevations, sections and details are the responsibility of this TRADE 
CONTRACTOR.

14. This TRADE CONTRACTOR shall NOT be responsible for masonry color treatment as 
shown on exterior elevations. 
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15. The infill of existing interior CMU walls as indicated by keynote #1 on A2.01B.b is the 
responsibility of this TRADE CONTRACTOR.

16. The demolition of existing windows and subsequent masonry per keynote ‘D1’ on the 
demolition plans is the responsibility of this TRADE CONTRACTOR.  The sequence of 
this work may not align with the balance of scope and a separate mobilization shall be 
figured.

 
17. The removal of masonry infill of existing window openings and subsequent masonry per 

keynote ‘D27’ on the demolition plans is the responsibility of this TRADE CONTRACTOR. 
The sequence of this work may not align with the balance of scope and a separate 
mobilization shall be figured.

18. This TRADE CONTRACTOR shall be responsible for the new opening in load-bearing 
wall per keynote D28 on demolition plans. This TRADE CONTRACTOR shall also be 
responsible for salvaging existing interior brick and soldier course brick at base for 
corridor infill locations per keynote D26 on demolition plans. Refer to detail 5 and 6 on 
A7.11 for further details and instruction.

19. This TRADE CONTRACTOR shall be responsible for removing windows and preparing 
openings for new windows in existing openings per keynote 20 on demolition plans.

20. This TRADE CONTRACTOR shall be responsible for removing stone cap as needed for 
new metal panels @ the roof. Refer to AD2.04B.b for further details

21. The demolition of existing masonry wall construction for installation of new door or 
window and lintel indicated by demolition keynote ‘D3’ shall be the responsibility of this 
TRADE CONTRACTOR.  

Note:  The brick will return in new window/door openings.

22. This TRADE CONTRACTOR shall be responsible for duct penetrations through new/ 
existing CMU, as shown on mechanical plans. 

23. The masonry opening and steel lintel for (4) new duct penetrations thru new masonry 
walls shown on M2.01A.a  is the responsibility of this TRADE CONTRACTOR.  

24. This TRADE CONTRACTOR shall be responsible for the demolition of existing masonry 
wall construction to receive new bearing plates.  The bearing plates will be furnished by 
STEEL CONTRACTOR and set by this TRADE CONTRACTOR.  Coordination w/ STEEL 
CONTRACTOR’S shop drawings will be required.  The subsequent grouting of beam 
pockets is the responsibility of this TRADE CONTRACTOR.

25. The installation of the steel lintel for the overhead doors/ grilles will be furnished by the 
STEEL CONTRACTOR, but install is the responsibility of this TRADE CONTRACTOR.   

26.  Face brick mortar color to match existing colored mortar.  This TRADE CONTRACTOR 
shall Field Verify mortar color is “Dark Buff”.    

ALLOWANCES, BOND, & ALTERNATES

1. This TRADE CONTRACTOR shall include an allowance of $50,000.00 in their base 
bid to account for any unforeseen conditions and misceallaneous masonry demolition 
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and patching.  Contract amounts will be adjusted by change order for amounts greater or 
less than the allowance.  Allowance to be utilized only at the direction of Construction 
Manager.  

2. This TRADE CONTRACTOR will be required to provide a Performance and Payment 
Bond for their work in accordance with 00201 of the General Conditions.  

ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents 
on which the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:

END OF SECTION 00300 –Scope
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BG7 PHASE B PART A BP52 SCOPE OF WORK FOR STEEL – NORTH HIGH SCHOOL

Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope 
listed below.  Please see entirety of bid documents for all scope requirements.  

1. This TRADE CONTRACTOR shall reference ALL General, Logistics Plan, Civil, 
Structural, and Architectural drawings in this Bid Group 7A as they relate to Structural & 
Miscellaneous Steel.  This TRADE CONTRACTOR shall read all Specification Sections 
in this manual as well as Notes and General Notes included in the drawings as they 
pertain to this scope of work.  This TRADE CONTRACTOR shall review the project 
SCHEDULE included in this project manual and provide sufficient manpower and 
equipment to complete this TRADE CONTRACTOR’s scope of work within the 
designated durations provided.

2. This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
materials, providing skilled and/or licensed labor, equipment, tools, etc... to complete all 
aspects of this TRADE CONTRACTOR’s work including but not necessarily limited to: all 
structural and misc. steel items (i.e. bearing plates, beams, roof joists, moment 
connections, metal deck angle, metal decking, metal roof decking, wide flange beams, 
channel headers and rods, tubes, posts, columns, wall brackets, wall support angles, 
shelf angles, bent plates, floor decking), steel stairs (treads, risers, handrails, guardrails, 
Galvanized Steel Ramp, stairs, platforms, guardrails, loose lintels as indicated in 
construction documents and/or as specified in the project manual.

NOTE: This TRADE CONTRACTOR shall be responsible for all moment connections 
shown on the structural plans.

NOTE: This TRADE CONTRACTOR shall be responsible for delivering to the 
CONCRETE CONTRACTOR, the anchor plates by 8/9/19. 

NOTE: This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
roof perimeter angle/ bent plate.

NOTE:  This TRADE CONTRACTOR is responsible to provide all ladders, scaffolding, 
cranes, hoisting, lifts, rigging etc... necessary to complete work in accordance with project 
schedule. This TRADE CONTRACTOR shall be responsible for any bracing required 
during installation as well.  Additional crane mobilizations as required to complete 
work will be the responsibility of this TRADE CONTRACTOR.

NOTE: This TRADE CONTRACTOR is NOT responsible for providing the galvanized 
steel bollards. This scope of work is by OTHERS.

NOTE: This TRADE CONTRACTOR shall be responsible for furnishing and 
installing, and removing once directed by CM, complete 2 rail cable safety rail 
system @ perimeter of 2nd floor, including the Gymnasium Loft areas. 

3. This TRADE CONTRACTOR shall be responsible for all shop drawings and calculations, 
indicating embed design, embedded layout connection and connection details, 
calculations and loading data for framing members, and other miscellaneous iron items 
with stamped certification and seal of a licensed structural engineer in the State of Illinois.
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NOTE: Shops drawings and calcs shall be provided no later than 2 weeks from 
notice to proceed.  Allow 2 weeks for Designer/Engineer to review.  

4. This TRADE CONTRACTOR shall furnish and deliver to the CONCRETE 
CONTRACTOR, MASONRY CONTRACTOR, etc. all inserts and support items including 
but not limited to: anchor bolts, bearing plates, loose lintels, setting plates, embedded 
steel shapes, anchor bolts, washers and nuts, etc... scheduled to be embedded in the 
concrete/masonry.  Failure to provide such items or information at such time as not to 
delay concrete/masonry work will not relieve this TRADE CONTRACTOR of the 
responsibility for proper anchoring and fastening of this work.  

NOTE: This TRADE CONTRACTOR is responsible for providing all Misc. Steel including 
for masonry lintels as shown in either the structural or architectural drawings.  

Note:  The bent plate per details 1,2, & 3 on sheet S1.5B and per details 5, 6 on S3.6B 
will be PROVIDED & INSTALLED by this TRADE CONTRACTOR.

5. This TRADE CONTRACTOR shall be responsible for all field welding, bolts, washers, 
expansion and adhesive anchors and ancillary materials required for the structural 
connections as indicated in the contract documents.

6. This TRADE CONTRACTOR shall furnish and install all acoustical cellular steel deck. 
The insulation shall be provided by this TRADE CONTRACTOR and installed by the 
ROOFING TRADE CONTRACTOR.  

7. This TRADE CONTRACTOR shall be responsible for coordinating with Construction 
Manager for scheduling of all required testing for shear and moment connections and any 
Special Inspections as indicated on sheet S0.1A.

8. All steel iron members shall be finished with all welds ground and finished as specified. 
Field touch-up of areas damaged during installation, including all field bolted and field 
welded connection, priming, etc. is included and is required for acceptance by 
Construction Manager.  

NOTE:  Some steel will be galvanized or architecturally finished.  See 
specifications for requirements.

9. This TRADE CONTRACTOR is responsible for preparing (i.e. cleaning) adjacent 
surfaces (i.e. beam pockets, bearing plates, etc…) prior to steel installation. Start of work 
by this TRADE CONTRACTOR on top of or against any other surface acknowledges this 
TRADE CONTRACTOR’s acceptance of quality and completeness of adjacent surface.

10. This TRADE CONTRACTOR shall be responsible for protecting any and all steel related 
materials on-site: prior to installation, during installation and/or until final acceptance by 
Construction Manager.

11. This TRADE CONTRACTOR shall be responsible for and compliant with all specified 
requirements including but not limited to all: Performance Requirements, Submittals, QA, 
Testing, Training, QC, and Extra Materials specified and pertaining to this TRADE 
CONTRACTOR’s work as noted in the plans and specifications.

NOTE:  This TRADE CONTRACTOR must engage with adhesive anchor 
manufacturer’s representative for all anchor training and installation.  Training 
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certificates will be required for installers and given to engineer. See Post Installed 
Adhesive (Chemical) Anchor Notes on sheet S0.1A

12. This TRADE CONTRACTOR shall provide all trucking of imported and exported materials 
approved by Construction Documents.

13. This TRADE CONTRACTOR shall leave the site in a safe and orderly manner including 
barricades and effective deterrents from any and all possible dangers on a daily basis 
and at the conclusion of this trade contractor’s work.

14. This TRADE CONTRACTOR shall be responsible to provide its own project layout 
according to the drawings, considering the benchmark locations and elevations that will 
be given by the Construction Manager.  

15. This TRADE CONTRACTOR shall provide and install safety cables and shall include the 
removal of safety cables, brackets, and hardware as requested by the Construction 
Manager once it can be safely removed.

16. Any interior welding must utilize smoke vacuum equipment as directed by Construction 
Manager to minimize smoke pollution.

17. This TRADE CONTRACTOR shall provide steel frames, supports and structural 
modifications for mechanical equipment openings per plans and specifications.

18. This TRADE CONTRACTOR is responsible for providing all Misc. Steel including 
masonry lintels as shown in either the structural or architectural drawings.  

ALLOWANCES, BOND, & ALTERNATES

19. This TRADE CONTRACTOR shall include an allowance of $40,000.00 in their base 
bid to account for any unforeseen conditions.  Contract amounts will be adjusted by 
change order for amounts greater or less than the allowance.  Allowance to be utilized 
only at the direction of Construction Manager.

20. This TRADE CONTRACTOR will be required to provide a Performance and Payment 
Bond for their work in accordance with 00201 of the General Conditions.  

ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents 
on which the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:
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END OF SECTION 00300 –Scope
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BG7 PHASE B PART A BP53 SCOPE OF WORK FOR ROOFING – NORTH HIGH SCHOOL

Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope 
listed below.  Please see entirety of bid documents for all scope requirements.  

1. This TRADE CONTRACTOR shall reference General, Existing Architectural, Architectural 
Demolition, Architectural, Mechanical, Mechanical Demolition, Plumbing Demolition, 
Plumbing, Fire Protection, Electrical Demolition, Electrical, and Technology Sheets 
included in this Bid Group 7A as they relate to Roofing. This TRADE CONTRACTOR 
shall read all Notes and General Notes included in the drawings as they pertain to this 
scope of work. This TRADE CONTRACTOR shall review the project SCHEDULE 
included in this project manual and provide sufficient manpower to complete this trade 
contractor’s scope of work within the designated durations provided.

2. This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
materials, skilled and/or licensed labor, equipment, tools, etc. to complete all aspects of 
this TRADE CONTRACTOR’s work including all roofing for the project and related 
assemblies, including but not limited to:  EPDM Roofing, cover boards, roof patching, misc. 
Break Metal, Drain Pans, etc.. as necessary for a complete Roof System.  This TRADE 
CONTRACTOR shall also furnish and install all required roof insulation, tapered roof 
insulation, tapered edge strips, crickets, saddles, scuppers, vapor barriers/fluid applied 
water barriers, all flashing, gravel stop, counter flashing, valley flashing, through wall 
flashing, pre-finished sheet metal coping, termination bars, cant strips, receivers, all sheet 
metal associated with the roofing including drip edge and associated cleat, all roof 
expansion joints, gutters, downspouts, all roof system fasteners as required all 
gutters/downspouts (if shown), splashblocks  and associated materials and hardware.  All 
work according to the specifications and shown on the construction documents.

NOTE: Per A2.04B.b, this TRADE CONTRACTOR shall install temporary roofing over 
the skylight system that will be covered in plywood by the GENERAL CARPENTRY 
TRADE CONTRACTOR, through the winter months. 

NOTE: This TRADE CONTRACTOR shall be responsible for furnishing and installing the 
new roof system on CFMF kickers @ the Alley Skylight. Refer to detail 4 on A5.41. The 
METAL FRAMING & GYPSUM BOARD TRADE CONTRACTOR shall be responsible for 
the CFMF bracing, treated plywood and rigid insulation at the abovementioned detail. This 
TRADE CONTRACTOR shall be responsible for furnishing installing the roof board and 
single ply roof membrane. 

NOTE: This TRADE CONTRACTOR shall NOT responsible for furnishing or installing the 
Wood Roof Blocking.  All wood blocking is by GENERAL CARPENTRY TRADE 
CONTRACTOR.

NOTE: This TRADE CONTRACTOR shall NOT responsible for furnishing or installing 
any Metal Composite Material Wall Panels. This scope of work is by the METAL 
FRAMING & GYPSUM BD. TRADE CONTRACTOR. 

NOTE: This TRADE CONTRACTOR shall NOT be responsible for any air/ vapor barriers.

NOTE: Per addendum 1, the roofing specifications have changed. This TRADE 
CONTRACTOR shall install the vapor barrier as the temporary roof. Complete 
roofing system will be furnished and installed by this TRADE CONTRACTOR 



DIVISION 1 – GENERAL CONDITIONS
SECTION 00300– Bid Package Scope Document

00300-2
Community High Schoold District 99
North & South High School Master Facility Plan Initials:   / 

spring 2020. This TRADE CONTRACTOR shall make accommodations to make 
sure the roof drains are draining.

3. This TRADE CONTRACTOR shall furnish and install all work required for all roof curbs 
and parapet walls, including but not necessarily limited to, all bonding adhesives, flashing 
membranes, pre-finished metal coping, all fasteners, splicing cement, lap sealant, and 
other roofing materials not specifically mentioned.  All work according to the drawings, 
specifications and contract documents.

Note:  All Roof Curbs will be supplied and anchored by the MECHANICAL TRADE 
CONTRACTOR.

4. This TRADE CONTRACTOR shall furnish and install all flashing for all roof penetrations as 
shown on the drawings and according to the specifications and contract documents.

5. This TRADE CONTRACTOR shall be responsible for installing the acoustical insulation into 
the cells of the metal acoustical deck.  The insulation will be provided by the STEEL 
CONTRACTOR  but INSTALLED BY THIS TRADE CONTRACTOR.

6. This TRADE CONTRACTOR shall furnish and install all stainless-steel clamping rings, all 
water cut-off mastic, all pre-molded pipe seals, all in-seam sealant, all uncured elastoform 
flashing, lap sealants, etc. required for the vents as shown on the drawings and contract 
documents.

7. This TRADE CONTRACTOR shall furnish and install all joint sealant, lap sealant, mastic 
and caulking (at any flashing and counter flashing) as it relates to this TRADE 
CONTRACTOR’s scope of work.

8. This TRADE CONTRACTOR shall be responsible for all necessary tapering of insulation 
materials as to provide proper drainage according to the specifications and shown on the 
construction documents.

Note: At TRADE CONTRACTOR’S own expense any and all ponding issues shall be 
immediately addressed.

9. This TRADE CONTRACTOR shall be responsible for any and all patching, flashing, and 
booting for roof penetrations in new roofing system including but not limited to: plumbing 
and HVAC vents, electrical conduit, roof curbs, etc. according to the specifications and 
shown on the construction documents.

NOTE:  This TRADE CONTRACTOR shall review all Mechanical, Electrical, Plumbing, and 
Architectural drawings for locations of new and existing roof penetrations that will require 
roof demolition and/or roof patching.  The demolition and patching is the responsibility of 
this TRADE CONTRACTOR. 

10. This TRADE CONTRACTOR shall be responsible for flashing and making water tight the 
rail curbs for the mechanical equipment.  Rails will be furnished and installed by HVAC 
contractor.

11. Roofing debris will not be allowed to accumulate on the project and must be disposed of 
daily in the proper container.  This TRADE CONTRACTOR shall police the landscaped 
areas removing any roofing and steel metal debris, which may have been carried off-site by 
wind. This TRADE CONTRACTOR shall also be responsible to ensure that no debris or 
leftover material is left on the roof after this TRADE CONTRACTOR’s scope of work is 
completed.
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12. This TRADE CONTRACTOR is responsible for providing all work, necessary testing, field 
inspection and final inspection report from manufacturer for all required warranties.  
Testing to include water testing.

13. This TRADE CONTRACTOR is to provide extensive coordination with other trade 
contractors where installations overlap and otherwise intersect.

14. This TRADE CONTRACTOR shall be responsible for temporary protection of this TRADE 
CONTRACTOR’S material whether installed or not.  This TRADE CONTRACTOR shall 
properly protect the roofing system at the end of each workday and upon completion of 
the work to ensure moisture does not penetrate the roofing system.

15. This TRADE CONTRACTOR shall provide safe work plan for protection of all openings & 
penetrations, proximity to other trade contractors, working at roofline, etc..

16. This TRADE CONTRACTOR shall complete all pre-construction due-diligence required 
for the work of this TRADE CONTRACTOR including but not limited to verification of 
adequacy and location of blocking/backing for attachments, installation and proper 
clearances.

17. This TRADE CONTRACTOR shall be responsible for the overflow scupper flashing and 
materials for a watertight installation.  Removal of existing masonry parapet is by the 
MASONRY CONTRACTOR.  

18. This TRADE CONTRACTOR shall be responsible for the loading dock roof downspout & 
splashblock as shown in the contract documents.  Refer to specification for more 
information.

ALLOWANCES, BOND, & ALTERNATES

1. This TRADE CONTRACTOR shall include an allowance of $30,000.00 in their base 
bid  for any unforeseen conditions.  Contract amounts will be adjusted by change 
order for amounts greater or less than the allowance.  Allowance to be utilized only at the 
direction of Construction Manager.

2. This TRADE CONTRACTOR will be required to provide a Performance and Payment 
Bond for their work in accordance with 00201 of the General Conditions.  

ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents 
on which the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:
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Printed Name:     

Position:     
 

Date:

END OF SECTION 00300 –Scope
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BG7 PHASE B PART A  BP54 SCOPE OF WORK FOR PLUMBING – NORTH HIGH SCHOOL

Scope – This TRADE CONTRACTOR’s scope shall include but not be limited to the scope 
listed below.  Please see entirety of bid documents for all scope requirements.  

1. This TRADE CONTRACTOR shall reference ALL General, Logistics Plan, Civil, 
Structural, Architectural, MEP, Kitchen & Servery Renovation drawings in this Bid Group 
7A as they relate to Plumbing & Plumbing Demolition.  This TRADE CONTRACTOR shall 
read all Specification Sections in this manual as well as Notes and General Notes 
included in the drawings as they pertain to this scope of work.  This TRADE 
CONTRACTOR shall review the project SCHEDULE included in this project manual and 
provide sufficient manpower and equipment to complete this TRADE CONTRACTOR’s 
scope of work within the designated durations provided.  

2. This TRADE CONTRACTOR shall be responsible for furnishing and installing all 
materials, skilled and/or licensed labor, equipment, tools, etc… for a complete and 
operable Plumbing system including but not limited to all sanitary and storm piping, 
valves, drains, vents, equipment, fixtures, cleanouts, roof drains, overflow drains, traps, 
hangers, supports, insulation, hangers, etc… as listed in the specifications and shown on 
the construction documents.

Note: This TRADE CONTRACTOR shall NOT be responsible for furnishing 
or installing Grease Interceptor GI-01 shown on P2.0UB.b. The Grease 
Interceptor will be furnished and installed by the EXCAVATION & SITE 
UTILITIES CONTRACTOR. This TRADE CONTRACTOR shall be responsible 
for tying into the Grease Interceptor.

Note: This TRADE CONTRACTOR shall be responsible for removing 3 roof 
drains, rerouting the piping to the new locations and furnishing/ installing 3 
new roof drains, as detailed per keynote 2 on drawing PD2.04B.b.

3. This TRADE CONTRACTOR shall review and become familiar with ALL documents 
included in this bid group.  This TRADE CONTRACTOR shall furnish, install, complete 
and/or otherwise comply with all work as noted and or implied by the following but not 
limited to: All Specification sections in Divisions 22, General Notes on Sheet P0.01 and 
all PD and P Drawings

4. This TRADE CONTRACTOR shall be responsible for coordinating, furnishing 
and installing ALL plumbing work referenced in Kitchen & Servery Renovation 
Drawings. This includes but is not limited to general notes on K100, Plumbing 
Legend on K100 and Food Service Equipment Plumbing Schedule on K200. 
Refer to K drawings for further details and instructions.

Note: This TRADE CONTRACTOR shall not be responsible for furnishing or 
installing ANY of the Kitchen Equipment listed on Equipment Schedule 
(K101). This scope will be by the KEC.

5. This TRADE CONTRACTOR is responsible for shop drawings, layout, and field layout of 
this TRADE CONTRACTOR’s work.  This TRADE CONTRACTOR shall coordinate the 
installation of his work with plumbing, electrical, HVAC, technology, ceiling and all other 
trades as required. Mechanical contractor shall lead in the coordination effort of all of 
these trades. This shall include obtaining the Autocad/ Revit files from the sprinkler, 
plumbing and electrical contractor and plotting all systems in color on one drawing.
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NOTE: There will be no extra costs allowed to this TRADE CONTRACTOR for any 
field routing or modifications that may be required for piping/duct/conduit due to 
existing field conditions in existing building.

NOTE: This TRADE CONTRACTOR is responsible for BIM COORDINATION 
MODELING and attending BIM Coordination meetings until all conflicts and ceiling 
heights are accommodated.  This TRADE CONTRACTOR shall also be responsible 
for shop drawings, layout, and field layout of this Trade Contractor’s work.  This 
TRADE CONTRACTOR shall coordinate the installation of his work with, sprinkler, 
electrical, HVAC, technology, ceiling and all other trades as required. Mechanical 
contractor shall lead in the coordination effort of all of these trades. This shall 
include obtaining the BIM files from the sprinkler, plumbing and electrical 
contractor and plotting all systems in color on one drawing.

6. This TRADE CONTRACTOR shall be responsible for furnishing, lay-out, and installation 
of all plumbing fixtures including water closets, urinals, lavatories, sinks, electric water 
coolers, drinking fountains, mop sink basins, electric water heaters, domestic water 
pumps, domestic water expansion tank(s), etc.. including trim, faucets, drains, etc... 
unless otherwise noted, as listed in the specifications and shown on the construction 
documents.

Note: Gas lines are NOT furnished or installed by this Trade Contractor.  Any Gas Piping 
work will be will be responsibility of HVAC CONTRACTOR

7. All demolition of overhead plumbing will be completed by the DEMOLITION 
CONTRACTOR.  However disconnecting of overhead plumbing is responsibility of the 
THIS TRADE CONTRACTOR..  All underground piping to be removed will be 
capped under floor and abandoned in place. 

Note:  This TRADE CONTRACTOR, shall mobilize prior to demolition activities to assist 
in marking existing piping, fixtures, equipment, etc., “to remain” and “to be removed” 
for coordination with the DEMOLITION CONTRACTOR  and CONSTRUCTION 
MANAGER.   

This TRADE CONTRACTOR is responsible for disconnecting and MAKING SAFE all 
Plumbing related piping, equipment, controls that are “to be removed”.  Removal of 
these items to be by DEMOLITION CONTRACTOR.

Unless otherwise noted, all branch Plumbing piping “to be removed” needs to be 
disconnected and capped at piping header and labeled for DEMOLITION Contractor

8. This TRADE CONTRACTOR shall be responsible for connecting to existing plumbing 
lines (ie sanitary, storm, CW/HW/HWR,, vents) as shown on the bidding documents.  
This TRADE CONTRACTOR shall furnish and install all Plumbing piping, valves, 
check valves, etc.. for these tie-ins as listed in the specifications and shown on the 
construction documents.

9. This TRADE CONTRACTOR shall be responsible for all below grade rough plumbing 
according to the drawings, specifications and contract documents including but not 
limited to all piping, clean outs, floor drains, etc.. all work to be completed per applicable 
codes and standards. 

Note:  This TRADE CONTRACTOR is responsible to sawcut, remove concrete, and 
replacement of 15 mil vapor barrier and concrete at all underground plumbing that is to 
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be installed in the existing building.  This includes all stone fill replacement, and any rebar 
dowelling that required for new concrete.  This also includes verification of any u/g 
conduit/utilities in existing concrete that is to be removed.  Refer to 19/S1.1A.

This TRADE CONTRACTOR responsible for protecting all adjacent areas to concrete 
slab removal with plastic and other means to prevent dust migration, or damage to 
adjacent areas from water or concrete placement.  This TRADE CONTRACTOR 
responsible for removing protection after concrete placement is completed.  This TRADE 
CONTRACTOR responsible for all cleanup associated with the concrete placement 

Note: This TRADE CONTRACTOR is required to inspect and power jet all existing sewer 
lines that are being tied into.  All capping of abandoned lines shall be the responsibility of 
this TRADE CONTRACTOR.  

10. This TRADE CONTRACTOR shall be responsible for all above grade rough and finish 
plumbing according to the drawings, specifications and contract documents including but 
not limited to all piping, vents, hangers, valves, wall hydrants, hose bibs, water hammer 
arrestor(s), funnel drains, roof drains, roof hydrants, wall cleanouts, reduced pressure 
zone backflow preventers, sediment traps, acid neutralization, insulation, etc… all work to 
be completed per applicable codes and standards.  

NOTE: This TRADE CONTRACTOR responsible for all plumbing insulation required 
for this scope per specifications, including all insulation repairs needed at all 
plumbing tie-ins or at areas of plumbing demolition.

11. This TRADE CONTRACTOR shall be responsible for furnishing, lay-out, and installation 
of ALL condensate piping per the plans and specs for equipment furnished and installed 
by this TRADE CONTRACTOR.

12. This TRADE CONTRACTOR shall be responsible for furnishing and installing all PVC 
related vent system piping complete for all Plumbing equipment as listed in the 
specifications and shown on the construction documents.

13. This TRADE CONTRACTOR shall furnish and deliver to the electrical contractor, at the 
project site, all loose motor control devices for any Plumbing equipment and any other 
items considered part of the Plumbing system but requiring installation by the electrical 
trade contractor (Coordinate with electrical specifications).  This Trade Contractor shall 
be aware of the ELECTRICAL CONTRACTOR’s scope of work.  ELECTRICAL 
CONTRACTOR will always be responsible for a single point of connection for each piece 
of Plumbing equipment at a minimum.  

14. This TRADE CONTRACTOR shall coordinate all piping to avoid conflicts with areas 
required for other trade contractor’s work (i.e., light fixtures, ceiling heights, FP Piping, FP 
Heads, etc…).  

Note: Any Piping which is not coordinated and results in re-work either by this TRADE 
CONTRACTOR or OTHERS, the cost of such re-work will be the responsibility of this 
TRADE CONTRACTOR.

Note:  Any piping resulting in lower ceiling heights than indicated in the construction 
documents will need approval from the CONSTRUCTION MANAGER.  This piping may 
be reinstalled at higher elevations at the request of the CONSTRUCTION MANAGER.
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15. This TRADE CONTRACTOR shall include all rigging, hoisting, cranes, lifts, etc. 
necessary to install ALL of the mechanical equipment, ductwork or piping.  Any 
crane/lift/hoisting equipment for all mechanical equipment must be mobilized, set up, 
utilized, taken down and demobilized with approval of the Construction Manager.  
Cribbing and protection of existing concrete, asphalt, roofing, and landscaping must be 
provided, and this TRADE CONTRACTOR will be responsible for any damages caused.

16. All shut downs and/or interruptions in mechanical system shall be coordinated through 
Construction Manager and scheduled to minimize any disruption.  Forty eight (48) hour 
notification must be provided to the Construction Manager of any shutdown or 
interruption that occurs even when facility is not in operation.

Note: This TRADE CONTRACTOR’s Guarantee/warranty period of equipment will not 
start until after final acceptance, including any and all equipment utilized before final 
acceptance. Targeted Substantial Completion Date of 8-01-19.

17.  This TRADE CONTRACTOR shall be responsible for any out-of-sequence and/or 
additional piping & testing of contractor’s work to permit expedited completion of 
partitions, ceilings, and other work, including the furnishing and installation of equipment.

18. This TRADE CONTRACTOR shall provide all clip hangers, angles, and miscellaneous 
metal of any nature, which is required for work covered by this Contract.

19. This TRADE CONTRACTOR shall provide all sleeves and coring of walls, floors, etc., 
including caulking, packing of sleeves and openings as indicated on construction 
documents and/or as specified in the project manual.  Contractor to protect all floor 
openings left in floors for passage of piping and other items.

20. This TRADE CONTRACTOR shall be responsible to provide its own project layout 
according to the drawings, considering the benchmark locations and elevations that will 
be given by the Construction Manager.

21. Note: This Trade Contractor shall be responsible to balance the HWR  loop for areas that 
areas that are impacted by this scope of work. 

22. This TRADE CONTRACTOR shall furnish and install all required piping identification, 
valve tagging, equipment tagging, and charts as per the specifications. Valve tags shall 
not be repeated anywhere in the building. A detailed schematic and list shall be provided 
and installed in the main mechanical room or in a location as selected by the owner.  

23. This TRADE CONTRACTOR shall NOT be responsible for fire stopping all thru wall 
penetrations in rated walls as indicated on construction documents and/or as specified 
in the project manual.  This work is to be completed by the GENERAL CARPENTRY 
BID PACAKGE.

24. This TRADE CONTRACTOR shall coordinate with ACOUSTICAL CEILINGS 
CONTRACTOR and CONSTRUCTION MANAGER on all existing ceiling locations 
where ceiling grid/tile need to be removed for new ductwork/piping install.  Existing 
Ceiling Grid/Tile to be removed/replaced with ACOUSTICAL CEILING 
CONTRACTOR.
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ALLOWANCES, BOND, & ALTERNATES

1. This TRADE CONTRACTOR shall include an allowance of $20,000.00 in their base 
bid to account for any unforeseen conditions with underground sanitary/storm 
connections.  Contract amounts will be adjusted by change order for amounts greater or 
less than the allowance.  Allowance to be utilized only at the direction of Construction 
Manager.

2. This TRADE CONTRACTOR will be required to provide a Performance and Payment 
Bond for their work in accordance with 00201 of the General Conditions.  

ACCEPTANCE

Accepted as listed above in addition to terms and conditions of the original construction documents 
on which the bid was based.

Company: Wight Construction Services, Inc.
2500 North Frontage Road
Darien, IL  60561

Signed:

Printed Name:     

Position:     
 

Date:

END OF SECTION 00300 –Scope



CHSD99 DGN BG7 Bid Schedule Durations and Anticipated Dates
Activity Start Date End Date

Demo of Existing Building (previously bid) 7/15/19 7/30/19
Site Demolition (previously bid) 7/30/19 7/31/19

Excavation for Footings/ Foundations (previously bid) 8/2/19 8/23/19
Prep & Pour Concrete Foundations (previously bid) 8/9/19 9/6/19

Underground Storm Piping (Roof Drains) 9/9/19 9/13/19
Partial Backfill Concrete Foundations (previously bid) 9/9/19 9/13/19

Install Elevator A 4/1/20 4/22/20
BMP and Site Utilities and Site Concrete 5/1/20 6/22/20

Install Elevator B (Culinary) 7/15/20 8/5/20
Erection  of Structural Steel 9/16/19 10/21/19

Detailing of Steel 10/21/19 11/11/19
Demo of Windows and Masonry infills of existing

windows 7/29/19 8/9/19
Exterior New Masonry Walls (Coordinate with

Structural Steel Contractor). 10/21/19 11/8/19
Interior Perimeter Masonry Walls 11/11/19 11/22/19

Elevated Slabs (previously bid) 11/11/19 11/22/19
Underground Plumbing (Kitchen Sanitary) 11/4/19 11/18/19

Roofing  (Base layer and  vapor barrier to act as temp roof) 11/11/19 11/15/19
Rough  In Plumbing 2/1/20 3/1/20

Finish/Trim Plumbing 6/1/20 6/30/20
Finish Roofing Installation/Sheet Metal 5/1/20 5/24/20


