

Community High School District 99 Downers Grove, IL  
 Transition Building Addition



Monday November 7th, 2022 1:00 PM

Bid Group #01

Bid Package #14 Metal Framing & Drywall

Bidder	Base Bid	Alt #1 ADD	Alt. #4 ADD	Bid Security	ADDM #1	ADDM #2	ADDM #3	ADDM #4	ADDM #5
Mangari Construction Lockport, IL	\$255,000.00	\$9,080.00	\$3,000.00	X	X	X	X	X	X
RB Construction Villa Park, IL	\$305,000.00	\$7,500.00	\$500.00	X	X	X	X	X	X
L.J. Morse Construction Company Aurora, IL	\$253,370.00	\$11,080.00	\$1,560.00	X	X	X	X	X	X
Empire Construction Company Chicago, IL	\$283,600.00	N/A	\$400.00	X	X	X	X	X	X
DBM Services, Inc. Mokena, IL	\$261,000.00	\$5,500.00	\$2,000.00	X	X	X	X	X	X
The Rockwell Group, Inc. Freeport, IL	\$251,300.00	\$4,300.00	\$1,600.00	X	X	X	X	X	X