

Community High School District 99 Downers Grove, IL
 Transition Building Addition



Monday November 7th, 2022 1:00 PM

Bid Group #01
 Bid Package #08 General Trades

Bidder	Base Bid	Alt #1 ADD	Alt. #2 ADD	Alt.#3 ADD	Alt. #4 ADD	Alt. #5 ADD	Bid Security	ADDM #1	ADDM #2	ADDM #3	ADDM #4	ADDM #5
DBM Services Mokena, IL	\$281,000.00	\$11,000.00	\$12,000.00	\$24,000.00	\$5,000.00	N/A	X	X	X	X	X	X
Hargrave Builders South Elgin, IL	\$283,150.00	\$12,750.00	\$8,750.00	\$25,150.00	\$3,150.00	N/A	X	X	X	X	X	X
Manusos General Contracting Fox Lake, IL	\$376,310.00	\$3,671.00	\$9,527.00	\$22,990.00	\$2,795.00	\$5,500.00	X	X	X	X	X	X
L.J. Morse Construction Company Aurora, IL	\$360,360.00	\$15,250.00	\$13,420.00	\$43,050.00	\$3,750.00	N/A	X	X	X	X	X	X
RB Construction Villa Park, IL	\$268,000.00	\$6,000.00	\$13,500.00	\$27,000.00	\$3,200.00	N/A	X	X	X	X	X	X